
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    09/20/06                    IN SAN MATEO COUNTY IN EAST PALO                                   09/21/06
     CONTRACT NUMBER     04-0C9504                   ALTO, MENLO PARK AND REDWOOD CITY                        CONTRACT CODE 'E '
     LOCATION            04-SM-101-0.0/6.7           AT VARIOUS LOCATIONS                                      41 CONTRACT ITEMS

                                                     RESURFACE ASPHALT CONCRETE                FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%
 PROPOSALS ISSUED    11   FUND TOTAL   HA22     14,600,000                         TOTAL NUMBER OF WORKING DAYS     75

 NUMBER OF BIDDERS  3    ENGINEERS EST     12,514,370.00  AMOUNT UNDER      2,604,394.00        PERCENT UNDER EST 20.81
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)      9,909,976.00    2              PAVEX CONSTRUCTION DIVISION           408 574-1400  CC PREF CLAIMED
                                                                                                  00000022
                     B)   75 DAYS X   8200                  120 GRANITE ROCK WAY              FAX 408 365-9548
                    --------------------
                   A+B)    10,524,976.00                    SAN JOSE CA  95136

                   2 A)      9,922,480.00    1              DE SILVA GATES CONSTRUCTION           925 829-9220  CC PREF CLAIMED
                                                                                                  00704195
                     B)  120 DAYS X   8200                  P O BOX 2909                      FAX 925 803-4263
                    --------------------
                   A+B)    10,906,480.00                    DUBLIN CA  94568

                   3 A)     10,339,528.00    3              O C JONES AND SONS INC                510 526-3424  CC PREF CLAIMED
                                                                                                  00759729
                     B)   85 DAYS X   8200                  1520 FOURTH STREET                FAX 510 526-0990
                    --------------------
                   A+B)    11,036,528.00                    BERKELEY CA  94710
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          09/20/06                                                                                                 09/21/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     CAL SAFETY                                                   CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL
           FREMONT CA

           CENTRAL FENCE                                                METAL BEAM GUARD RAIL
           SACRAMENTO CA

           CENTRAL STRIPING                                             STRIPING
           RANCHO CORDOVA CA

           CHAVEZ FENCE                                                 CLEARING AND GLARE SCREEN REMOVAL
           CAMPBELL CA

           COLUMBIA ELECTRIC INC                                        ELECTRICAL
           SAN LEANDRO CA

           CONTRACTORS CHEMICALS                                        JOINT SEAL
           HAYWARD CA

           DIVERSIFIED CONCRETE CUTTING                                 PORTLAND CEMENT CONCRETE GRINDING
           SPARKS NV

           GAGLIASSO TRUCKING                                           TRUCKING
           SAN JOSE CA

           R E SERRANO INC                                              CONCRETE PANEL REPLACEMENT
           MARTINEZ CA



          04-0C9504                                                                                                BID245
          04-SM-101-0                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  3
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     CENTRAL FENCE COMPANY                                        METAL BEAM GUARD RAIL (PARTIAL)
           SACRAMENTO CA

           COLUMBIA ELECTRIC INC                                        ELECTRICAL (PARTIAL)
           SAN LEANDRO CA

           DIVERSIFIED CONCRETE CUTTING                                 CONCRETE PAVEMENT MILLING (PARTIAL)
           SPARKS NV

           LINEAR OPTIONS INC                                           STRIPING
           MENLO PARK CA

           R E SERRANO INC                                              PORTLAND CEMENT CONCRETE PAVING
           PLEASANT HILL CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     CENTRAL FENCE                                                METAL BEAM GUARD RAIL
           SACRAMENTO CA

           COLUMBIA ELECTRIC                                            ELECTRICAL
           SAN LEANDRO CA

           D AND M TRAFFIC                                              TRAFFIC CONTROL (PARTIAL)
           SANTA CLARA CA

           LINEAR OPTIONS                                               STRIPING
           MENLO PARK CA

           LOWELLS SUPPLY                                               ASPHALT EMULSIONS (PARTIAL)
           PRUNEDALE CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     PENHALL COMPANY                                              CONCRETE GRINDING
           RIVERSIDE CA

           R E SERRANO                                                  CONCRETE PAVING (PARTIAL)
           MARTINEZ CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            7,500.00         7,500.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          314,000.00       314,000.00
       3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            4,500.00         4,500.00
                         PREVENTION PLAN
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           25,000.00        25,000.00
       5     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA          130              200.00        26,000.00
       6     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM            5,000.00         5,000.00
       7 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           24,000.00        24,000.00
       8 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           80,000.00        80,000.00
       9 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            4            5,000.00        20,000.00
      10     038340      REMOVE HEADLIGHT GLARE SCREEN                  M        10,300                5.50        56,650.00
      11     150771      REMOVE ASPHALT CONCRETE DIKE                   M           100                8.00           800.00
      12     151625      RECONSTRUCT METAL BEAM GUARD RAILING           M           140              100.00        14,000.00
                         (WOOD POST)
      13 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2      369,000                4.00     1,476,000.00
      14     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00
      15     156590      REMOVE CRASH CUSHION (SAND FILLED)             EA           40              100.00         4,000.00
      16     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN      1,000              150.00       150,000.00
      17     260210      AGGREGATE BASE (APPROACH SLAB)                 M3            3              600.00         1,800.00
      18     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TONN          1            4,500.00         4,500.00
      19     390095      REPLACE ASPHALT CONCRETE SURFACING             M3           40            1,500.00        60,000.00
      20     390102      ASPHALT CONCRETE (TYPE A)                      TONN      1,200               75.00        90,000.00
      21     390126      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN     39,000               85.00     3,315,000.00
      22     394046      PLACE ASPHALT CONCRETE DIKE (TYPE D)           M           100               60.00         6,000.00
      23     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         72            1,400.00       100,800.00
      24     401108      REPLACE CONCRETE PAVEMENT                      M3          610            2,600.00     1,586,000.00
                         (RAPID STRENGTH CONCRETE)
      25 (S) 420201      GRIND EXISTING CONCRETE                        M2       80,500               10.00       805,000.00
                         PAVEMENT
      26     510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3           30            3,000.00        90,000.00
                         (TYPE R)
      27     510800      PAVING NOTCH EXTENSION                         M3            1           35,000.00        35,000.00
      28 (S) 519117      JOINT SEAL (MR 30 MM)                          M            33              300.00         9,900.00
      29 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M            13              142.00         1,846.00
      30 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA           13            2,500.00        32,500.00
      31     839604      CRASH CUSHION (REACT 9CBB)                     EA            1           51,000.00        51,000.00
      32     839605      CRASH CUSHION (REACT 9SCBS)                    EA            2           50,000.00       100,000.00
      33 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          280               80.00        22,400.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      34 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        50,900                2.00       101,800.00
      35 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         3,250                4.00        13,000.00
      36 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         6,230                4.00        24,920.00
                         (BROKEN 3.66 M - 0.92 M)
      37 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           330               10.00         3,300.00
                         (BROKEN 5.18 M - 2.14 M)
      38 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       18,500                2.00        37,000.00
      39 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        8,690                4.00        34,760.00
      40 (S) 038341      MODIFY INDUCTIVE LOOP DETECTORS                LS     LUMP SUM          336,000.00       336,000.00
      41     999990      MOBILIZATION                                   LS     LUMP SUM          840,000.00       840,000.00

                                                                                                    A)          9,909,976.00
                                                                                                    B)    7 DAYS X    8200
                                                                                                           -----------------
                                                                                                   A+B)        10,524,976.00
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
   1 |         2,000.00       2000.00|         5,000.00       5000.00
   2 |       480,000.00     480000.00|       136,000.00     136000.00
   3 |         1,000.00       1000.00|         3,500.00       3500.00
   4 |         5,000.00       5000.00|        25,000.00      25000.00
   5 |           200.00      26000.00|           250.00      32500.00
   6 |        10,000.00      10000.00|        20,000.00      20000.00
   7 |        25,000.00      25000.00|        25,000.00      25000.00
   8 |       550,000.00     550000.00|       233,000.00     233000.00
   9 |         8,000.00      32000.00|         6,000.00      24000.00
  10 |             4.00      41200.00|             1.00      10300.00
  11 |             5.00        500.00|            30.00       3000.00
  12 |           100.00      14000.00|           100.00      14000.00
  13 |             3.00    1107000.00|             3.40    1254600.00
  14 |              .00          0.00|              .00          0.00
  15 |           250.00      10000.00|           150.00       6000.00
  16 |            50.00      50000.00|            70.00      70000.00
  17 |         1,000.00       3000.00|           400.00       1200.00
  18 |         1,000.00       1000.00|         1,740.00       1740.00
  19 |           600.00      24000.00|         1,085.00      43400.00
  20 |            80.00      96000.00|            90.00     108000.00
  21 |           105.00    4095000.00|           125.00    4875000.00
  22 |            30.00       3000.00|            30.00       3000.00
  23 |         3,000.00     216000.00|         1,400.00     100800.00
  24 |         1,200.00     732000.00|         1,160.00     707600.00
  25 |             9.00     724500.00|            10.00     805000.00
  26 |         2,500.00      75000.00|         2,400.00      72000.00
  27 |         5,000.00       5000.00|        20,000.00      20000.00
  28 |           300.00       9900.00|           175.00       5775.00
  29 |           140.00       1820.00|           142.00       1846.00
  30 |         2,500.00      32500.00|         2,475.00      32175.00
  31 |        50,000.00      50000.00|        50,000.00      50000.00
  32 |        55,000.00     110000.00|        50,000.00     100000.00
  33 |            60.00      16800.00|            80.00      22400.00
  34 |             1.00      50900.00|             1.00      50900.00
  35 |             2.00       6500.00|             3.50      11375.00
  36 |             2.00      12460.00|             3.50      21805.00
  37 |             1.00        330.00|             9.40       3102.00
  38 |             2.00      37000.00|             1.50      27750.00
  39 |             3.00      26070.00|             4.00      34760.00
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
  40 |       250,000.00     250000.00|       300,000.00     300000.00
  41 |       990,000.00     990000.00|     1,078,000.00    1078000.00

 TOT            A)      9,922,480.00           A)     10,339,528.00
                B)   120 DAYS X   8200         B)    85 DAYS X   8200
                   --------------------           --------------------
              A+B)     10,906,480.00         A+B)     11,036,528.00


